

PAR 249

1-69

M-28-802215-1

13 May 1968

Dear May:

Subject: Proposal for Photographic Enlarger Maintenance Program

Enclosures: (1) Work Statement (M-28-802216-1)
(2) Estimate Summary (M-28-802217-1)

Submitted herewith is a work statement and estimated cost breakdown for the subject proposal to cover a twelve (12) month period for maintenance/service of one (1) [redacted] Precision Enlarger and three (3) 10-20-40X Precision Enlargers.

25X1

The total CPFF price is [redacted]
Fixed fee and the price quoted can be considered valid for sixty (60) days from proposal date.

25X1

R.R.W.

RRW:sjm
Encs.


R. R. W.

Copy #1: RS w/encs. (M-28-802216-1 & M-28-802217-1)
2: DW w/encs. (M-28-802216-2 & M-28-802217-2)

This document contains
3 pages

M-28-802216-1

MAINTENANCE/SERVICE FOR
ENLARGERS



25X1

WORK STATEMENT

Scope - Work outlined in this statement serves as a supplement to routine daily and weekly care of one  Precision Enlarger and three Precision Enlargers, 10-20-40X, operated by the customer. Contractor service will contribute towards reliable performance by the enlargers, providing preventive maintenance measures are routinely performed by the customer as part of the operating procedure, in accordance with Preventive Maintenance Schedules for the Precision Enlarger, 10-20-40X, dated July, 1966, and The  Precision Enlarger, dated January, 1968, changed 23 February 1968.

25X1

Contractor duties will be accomplished by a maintenance technician, who is well-grounded in enlarging equipment service. His services under the contract will be confined to monthly two (2)-day visits, plus one extra day quarterly, to perform the tasks indicated under Description.

Service under this work statement will be limited to inspecting, checking, and adjusting the enlargers, except that minor repair and replacement of components, parts for which are to be supplied by the customer, will be done on enlargers as time permits within the allocated visit period. Repairs that may overrun the time period or that are of major or emergency nature are beyond the scope of this work statement.

Implicit in this work statement is provision for contractor supervision for program direction and control.

Description - There follows a check list of services to be performed. Items may be added, deleted, or altered by mutual agreement of both parties, depending upon equipment usage and experience gained.

Monthly:  Precision Enlarger

1. Check, clean, adjust optical components.
 - a. Gate Glasses
 - b. Condensor Lenses
 - c. Objective Lenses
 - d. Filters
2. Check and adjust easel vacuum operation, clean easel face.
3. Check and adjust all drivebelt tensions; inspect for wear and alignment.
4. Check negative gate operation, adjust if necessary.

5. Check operation and condition of fluid injection system.
6. Check operation and condition of fluid removal system.
7. Check lamphouse cooling system.
8. Check all limit and indicator switches.
9. Check operation of control pushbuttons.
10. Check operation of projection lamps.
11. Check operation of display and indicator lamps.
12. Check viewer lamps.
13. Check operation of vertical and horizontal film transport system.
 - a. Speed-tension controls
 - b. Rollers
14. Check malfunctions reported by customer.

Monthly: Precision Enlarger, 10-20-40x

1. Check, clean, adjust optical components.
2. Check easel-stencil assembly.
3. Check operation and condition of fluid injection system.
4. Check operation of fluid removal unit.
5. Check lamphouse assembly, including lamps.
6. Check operation of air pressure system.
7. Check operation of controls and switches.
8. Check viewer lamps.
9. Check negative gate assembly.
10. Check film transport system.
 - a. Controls
 - b. Coordinate system alignment
 - c. Static Removal Unit
 - d. Rollers, Belts, Pulleys
11. Check malfunctions reported by customer.

25X1

Quarterly: ☐ Precision Enlarger

1. Check photometer calibration, adjust if necessary.
2. Affirm accuracy of easel position display drum.
3. Check operation of film transport system.
 - a. Tracking
 - b. Coordinate counter displays
4. Inspect for potential trouble areas.

Quarterly: Precision Enlarger, 10-20-40X.

1. Check operation of photographic analyzer.
2. Check negative transport system for tracking.
3. Inspect for potential trouble areas.

25X1

Approved For Release 2005/02/17 : CIA-RDP78B04770A001100060002-3

Approved For Release 2005/02/17 : CIA-RDP78B04770A001100060002-3


SECRET

TSSG/DTE

2

25X1


DED



30 APR 69 160

25X1

25X1 **SECRET** 031634Z APR 69 CITE



25X1

25X1

25X1

APPROVAL GRANTED TO REPAIR GAGE GLASS ON D LENS FOR SFE AT
IS ADDED SCOPE UNDER PAR-249-CONTRACT AT A COST NMT

25X1 **SECRET** NOTE: ADDED AS I O ADDEE PER DYNAMIC REQUEST.

--END OF MESSAGE--

ACTION COPY

2

GROUP 1
Excluded from automatic
downgrading and
declassification

SECRET

PPR 249

4 MARCH 1969

25X1



SHIPMENT NBR: Q-69-XD-95

* * * * *

1 EA. "D" LENS ASSEM. FOR BPE
P/N 1-023-D-022

RETURN OF REPAIRED CUSTOMER PROPERTY.

* * * * *

PLEASE SIGN AND RETURN ONE (1) COPY.

RECEIVED

PPS

DATE

17 March 1969

SECRET

(When Filled In)

FILE INFO

REPRODUCTION PROHIBITED

ACTION	1	NPIC	6		11		16
	2		7		12		17
	3		8		13		18
	4		9		14		19
	5	FILE	10		15		20

IN 68460

SECRET 261418Z FEB 69 CITE

25X1

REQUEST APPROVAL TO REPAIR GATE GLASS ON D LENS FOR BPE AT

AS ADDED SCOPE UNDER PAR 249 - CONTRACT - AT AN

25X1

APPROXIMATE COST

SECRET

BT

OK [redacted] to confirm.
6 March 69

C 2 F

SECRET

(When Filled In)

FILE INFO

REPRODUCTION PROHIBITED

ACTION	1	NPIC	6	11	16
	2		7	12	17
	3		8	13	18
	4		9	14	19
	5	FILE	10	15	20

IN 68450

25X1
25X1

SECRET 261412Z FEB 69

25X1

REQUEST APPROVAL TO REPAIR AIR GLASS ON D LENS FOR LPE AT

AS ADDED SCOPE UNDER P 245 - CONTRACT - AT

25X1

25X1

APPROXIMATE COST OF

SECRET

000

25X1

OK



ft confirm

6/1/69

ILLEGIB

Approved For Release 2005/02/17 : CIA-RDP78B04770A001100060002-3

Approved For Release 2005/02/17 : CIA-RDP78B04770A001100060002-3

PAR 249

OUT 65363

SECRET

25X1

SECRET 141357Z JUN 68 CITE [REDACTED]

25X1 YOU ARE AUTHORIZED TO TRANSFER THE [REDACTED] REMAINING FROM
25X1 141357Z JUN 68 CITE [REDACTED] IN ADDITION, YOU ARE
25X1 AUTHORIZED TO EXPEND [REDACTED] FROM CONTRACT [REDACTED] FUNDS TO BRING THE
25X1 TOTAL OF PAR-249 UP TO [REDACTED] PAR-249 WILL PROVIDE FOR SPECIAL
25X1 RANGE SUPPORT BY [REDACTED] FOR THE PHOTOGRAPHIC ENLARGEMENT PROJECT.
SECRET

4
5X1
5X1

25X1

END OF MESSAGE

SECRET

4
GROUP 1
Excluded from automatic
downgrading and
declassification

25X1
ORIG :
UNIT : NPIC/TSSG/DED
EXT :
DATE : 11 JUNE 1968

SECRET

ROUTING				
1		4		
2		5		
3		6		
P R E C E D E N C E		DEFERRED	PRIORITY	INITIALS
	X	ROUTINE	OPERATIONAL IMMEDIATE	INITIALS

25X1 to :
FROM :
CONF :
INFO :

25X1 to :

25X1 ATTN:

YOU ARE AUTHORIZED TO TRANSFER THE REMAINING FROM PAR-246 TO 25X1
PAR-249 UNDER CONTRACT IN ADDITION, YOU ARE AUTHORIZED TO EXPEND 25X1
FROM CONTRACT FUNDS TO BRING THE TOTAL OF PAR-249 UP TO 25X1
PAR-249 WILL PROVIDE FOR SPECIAL LONG RANGE SUPPORT BY FOR THE PHOTO- 25X1
GRAPHIC ENLARGER PROJECT.

END OF MESSAGE

25X1
COORDINATING OFFICERS
NPIC/TSSG/DED
RELEASING OFFICER